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3765 S. Higuera St., Ste. 102 State Coastal Conservancy
San Luis Obispo, CA 93401 1330 Broadway, Suite 1300
P: (805) 543-1794 Oakland, CA 94612

F: (805) 543-4609 Attn. Trish Chapman

www.rrmdesign.com
Re: Big Sur Coastal Trail Master Plan

Dear Ms. Chapman:

The California Coastal Trail is a dream that is coming true, and for us at RRM Design Group we consider the Big Sur Coastal
Trail Master Plan to be a once in a lifetime project. Our trail planners have had the good fortune to plan and design over 100
trail projects, including several sections of the Coastal Trail in Morro Bay, Pismo Beach, Ventura, Pacifica, Venice Beach, as well
as other communities. We have also been instrumental in the early planning of the San Simeon Coast on the Hearst Ranch. |
personally walked every beach and potential trail alignment from San Simeon Acres to Ragged Point, with both 2003 Coast
Walk participants and technical advisors. But the Big Sur Coast is unmatched in beauty, complexity, and challenges.

Recently, our company ieadership held a retreat at the Big Sur Lodge and we had the opportunity to meet some local folks
that are passionate about the Coastal Trail and their desire to participate in the process. Our firm has specialized experience

in outreach efforts to community groups. RRM has a reputation within the Coastal Conservancy, Coastal Commission, State
Parks and other Big Sur stakeholders for resolving difficult local, special interest, and regulatory conflicts. Our experience with
the Avila Beach clean-up and reconstruction, and the Venice Beach renovation are examples of my work with controversial and
emotional planning issues that have similarities to the conflicts that may arise in Big Sur. We are currently facilitating steering
committees for conservation organizations and communities near the Santa Monica Mountains National Park, and a citizen
based group in Oceanside.

RRM is a large enough company (160 professionals) to take on this demanding project, and small enough to provide the
attention and care the Big Sur Coastal Trail deserves. We have a project team that is absolutely excited about this unique
opportunity, and we back our enthusiasm with a track record for completing projects. We will provide equal attention to
client service, listening to the community, creative response to trail alignment challenges, and staying on schedule and
budget.

The RRM team for the project is entirely an in-house operation with planning, landscape architecture, interpretive planning
and coastal land use planning. We have supplemented the team with Caltrans expertise provided by David Grannis, who is
well known within District 5, and Rincon Consultants for Biology. Rincon and RRM have worked together on trail projects for
over 12 years.
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It is my sincere hope, that we will be considered for this very important role. If selected, we will not disappoint the
Conservancy, the Big Sur Community, or stakeholders. If you have any questions, | will be your contact. Please do not hesitate
to call. I look forward to the opportunity to further discuss our passion for this project.

Sincerely,
RRM Design Group

C//

]eff Férber ASLA
Principal

b
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Introduction

One trail, many experiences is a succinct way to describe the
ambition, complexity and the unique nature of the California
Coastal Trail. Whether one is cycling along a bike path of one of
Southern California’s wide beaches, or walking on a boardwalk
in Morro Bay, getting out of our cars and enjoying the beauty

of the coast and the wonder of the ocean is possible only with
the provision of protected public access. The Big Sur Coast
offers unparalleled scenery and equally challenging geography.
Preparing a Master Plan built on the foundation of the preceding
planning, conservation and stewardship efforts will require vision,
organization, human resources, technical skills, and an ability

to resolve the planning issues while building consensus among
stakeholders. With over 100 trail and planning projects in our
history, the RRM Design Group (RRM) team understands from
experience how to plan and implement an interconnected trail
system, in effect one trail, many solutions.

Planning Issues

The task at hand is not easy, but the path to success is straight
forward. The Master Plan must be based on realistic and workable
design criteria, and result in trail alignments that are practical,

yet worthy of the awesome context. The plan has to address the
near term as well as the desirable long term vision of the trail.
The spectacular geography and topography create opportunities
for exceptional routes and destinations, while providing difficult
design challenges. There may be bridges, boardwalks, dirt paths,
paved shoulders, overlooks, steps, and ramps. The RRM team has
planned and engineered each of the conditions and solutions that
will be required to make this 75 miles of trail a reality.

The action plan must outline responsibilities and implementation
projects that have the support and commitment of agencies
represented on the Steering Committee. Our team must keep
sight of the overall goal of planning the trail and not get too
focused on site details that threaten to bog down the schedule
and consume time and funding resources. Overlapping and
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Project Approach

multiple policy documents must be considered and consulted

for consistency. RRM has worked with the Coastal Conservancy,
Coastal Commission and State Parks for years and we will carefully
coordinate each of the agency requirements. Most importantly,
the Master Plan must have the strong support of local residents,
business owners and coastal trail enthusiasts.

Steering Committee and Public Outreach

Your consulting team must have considerable skills in
communication, organization, and consensus building. The
project leader must pull together the views and concerns of more
than 10 committee members representing their own agency

or group. The RRM approach is to listen and lead. We will
understand the expectations of each committee member and
always have a purpose, schedule, and stated outcome for each
steering committee meeting. It will be our responsibility to move
the master plan effort forward with each interaction.

Public interest will likely fall into two distinct camps, those with a
passion to see the Coastal Trail completed, and those concerned
that the Trail will create negative consequences. RRM’s philosophy
is to work with a coalition of public members that include both of
these potentially divergent positions. We propose to operate in a
transparent and available manner that removes the “us versus
them” posture from the project.

We will successfully build a consensus where the Steering
Committee and area residents are an integral part of the process
and team, leading them to take ownership of the vision to
complete the Trail. Working within a team atmosphere, we

will sincerely listen to concerns and work with locals to convey
the benefits and consequences of any action. There can be no
predetermined trail routes, standards, or outcomes without first
allowing folks to express their views.

Big Sur Coastal Trail Master Plan 1



Exhibits and maps must be understandable for the public. During
the Hearst project, RRM produced approximately 300 maps
addressing sensitive resources, trail routes, and a host of issues for
use by agencies during the public meetings and negotiations of
the easement. We have assigned the same senior mapping expert
to supervise the exhibits for your project.

Project Management

RRM Design Group is committed to assigning a Principal and
owner of the company to lead our project team in a meaningful
way as the Project Manager and Point of Contact. Jeff Ferber will
be available to the Coastal Conservancy Project Manager and
Steering Committee on a continual basis for the duration of the
project.

Project Team

RRM Design Group is offering a team experienced and well suited
to the Big Sur Coastal Trail project. The team is balanced with
expertise in community facilitation, trail planning and design,
coastal land use planning, mapping, interpretive planning,
engineering, and road cycling. The specialized roles and
experience of each team member is outlined in the following
section of the proposal. The two members of our Cycling Route
Team know the dangers of the road portion of the trail and will
analyze the opportunities and constraints while riding the 75
miles in the saddle. The lead trail planner will bring technical
knowledge from trail construction in Colorado and California,
and explore routes with the help of local guidance and input. The
interpretive planner will bring to life the stories and historical sites
and events that enrich the experience of the visitor, by creating

a framework for an interpretive master plan. Our transportation
expert will provide valuable experience interfacing with Caltrans.
With these divers and accomplished professionals, the RRM team
will execute the project on time and within budget.
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Project Team

RRM DESIGN GROUP

Jeff Ferber, ASLA
Principal-in-Charge/Project Manager

3765 S. Higuera Suite 102
San Luis Obispo, CA 93401
P: (805) 543-1794, F: (805) 543-4609
jcferber@rrmdesign.com

CYCLING ROUTE TEAM

RINCON CONSULTANTS, INC. PLANNING COMPANY ASSOCIATES, INC.
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Jeff Ferber, Principal-in-Charge/ Project Manager

Jeff will serve as the Principal-in-Charge and Project Manager

for the Big Sur Coastal Trail Master Plan. He will be responsible
for the day to day contact with the Coastal Conservancy Project
Manager and the quality performance of the RRM team. Jeff will
be the lead facilitator of the Steering Committee meetings and

all public outreach efforts. He will oversee all work products and
deliverables, and serve as the editor of the Master Plan document.
He will be assisted primarily by the Assistant Project Manager and
Trail Planner.

Lief McKay, Assistant Project Manager

Lief will assist Jeff on all aspects of the Big Sur project. He will
participate in all Steering Committee meetings and public
outreach efforts as well as acting as a lead on trail planning tasks.
Lief will be responsible for initial data review and production of
the opportunities and constraints mapping. He will also record
all direction from the Steering Committee and will provide the
monthly status reports to the Coastal Conservancy.

Brian Hannegan, Trail Planner

Brian will be a primary contributor to the Master Plan document.
He will be the lead in the investigation of alternative trail routes
and the development of design criteria for the Coastal Trail in
Big Sur. He will call on his 9 years of trail planning experience for
Boulder County in Colorado, while investigating the pedestrian
segments of the trail in the difficult Big Sur terrain.

Donald Sibbett, Coastal Trail Interpreter

Donald’s role is linking the significant scenic, historical and natural
features to the visitor’s experience. He will be working closely with
the trail planners to ensure that the rich history of the Big Sur area
is integrated into trail alignments. Donald will use his expertise

as a story teller during the development of the trail planning
guidelines and alternative routes.
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Bret Stinson & Steve Conner, GIS/ Mapping Team

Bret will be responsible for the mapping constraints analysis and
trail alignments. He will be working in concert with Steve, RRM's
GIS specialist, to develop the ArcGIS geodatabase. This team will
coordinate directly with agency staff regarding acquisition and
use of existing data. They will manage the data files and provide
for accurate delivery of the final digital work product to the
Coastal Conservancy.

Erik Justesen & Paul Kronser, Cycling Route Team

Erik and Paul will be responsible for the Highway 1 bicycle
improvement opportunity analysis. They will be reviewing

the route (on a bike) for off-highway opportunities as well as
analyzing the road shoulder from the perspective of the touring
cyclist. Erik, a planner and landscape architect, is an accomplished
touring cyclist with a detailed knowledge of the Big Sur Coast. He
has ridden the route as recently as April 2007. Paul was a member
of the 2006 United States under 23 National Cycling Team.

David Grannis, Transportation Planning/

Enhancement & Funding Expert

David will advise RRM on issues related to funding and
enhancement of Highway 1 for the continuous alignment of the
Coastal Trail for cyclists. His firm, Planning Company Associates,
Inc., will work closely with Caltrans and RRM during discussions
on the feasibility of a widened shoulder in various segments. They
have a long history of developing successful strategic plans and
funding for transportation projects, including the Hearst Ranch
conservation easement where several sections of Highway 1 will
be relocated to protect the corridor from erosion.

Kevin Merk, Biologist

Kevin will advise RRM on issues related to sensitive habitat
conflicts with potential alignments. Using existing data, Kevin and
his firm, Rincon Consultants, will interface with trail planners and
landscape architects to maximize the alignments response to the
presence of sensitive plant and animal communities.

Big Sur Coastal Trail Master Plan 4



Related Project Experience

RRM Design Group’s experience related to trail planning, trail design, meeting facilitation, and coastal planning is a comprehensive
background of projects that are directly relevant to the Big Sur Coastal Trail Master Plan. We were an active participant for over two
years in the planning effort to conserve the San Simeon coast and Hearst Ranch. In that period we worked with a collection of agencies
and citizens that closely reflect the work required for the Big Sur project. We have facilitated up to 20-person steering committees

and focus groups on open space and trail projects in Los Angeles, Venice, Oceanside, Malibu, Cambria, Simi Valley, and communities
adjacent the Santa Monica Mountains. RRM’s public outreach efforts include successful resolution of controversial coastal projects such
as the re-building of Avila Beach oceanfront, Venice Beach oceanfront walk, Surfer’s Point managed retreat and coastal trail in Ventura.

On the following page, an exhibit illustrates the locations of coastal trail planning efforts. These projects represent the full range of
design, construction, funding, and coastal policy skills necessary to complete segments of the California Coastal Trail. Our experience
includes projects that relate directly to the three expected alignments: a) continuous pedestrian, b) segments to areas of interest and c)
alignment for cyclists. Below is an abbreviated list of RRM’s related experience. the highlighted items are described fully with references

on the following pages.

1. Hearst Ranch Conservation Easement and Coastal Trail Plan
San Luis Obispo County, CA
2. Venice Beach Oceanfront Walk
Venice Beach, CA
3. East West Ranch Public Access and Resource Management Plan
Cambria, CA
4. Port San Luis Master Plan
Avila Beach, CA
5. San Buenaventura State Beach Facilities
Ventura, CA
6. Surfer’s Point
Ventura, CA
7. Avila Beach Front Street Enhancement Plan
Avila Beach, CA
8. Fort Bragg Pomo Bluffs Park
Fort Bragg, CA
9. Morro Bay Harborwalk
Morro Bay, CA
10. Morro Dunes Trails at The Cloisters
Morro Bay, CA
11. Pacifica State Beach Restoration Plan
Pacifica, CA
12. Pismo Beach Promenade
Pismo Beach, CA
13. Point Arena Community Park and Trail System
Point Arena, CA
14. Potrero Canyon Coastal Access and Interpretive Trail

Image courtesy of Pelican Network o

Los Angeles, CA
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Related Project Experience & References

Coastal Trails

Hearst Ranch Conservation Easement and Coastal Trail Plan,
San Luis Obispo County, CA
RRM Design Group was the lead planner, trail consultant and mapping specialist for
the 80,000 acre Hearst Ranch conservation effort. For this project, RRM assisted the
Hearst Corporation with a significant conservation transaction involving the acquisition
by the State of California of 14 miles of coastline, and a conservation easement limiting
the developability of the remaining acreage. RRM worked closely with biological and
agricultural interests to explore multiple alignments for the California Coastal Trail
trailheads and vertical access points. Our team coordinated with Coastal Conservancy
staff (Steve Horn) and the American Land Conservancy to negotiate and plan for the
management of resources. RRM’s master design consultation, GIS mapping, technical
team coordination, trail planning, public information presentation (slides, projections,
brochures, and display boards explaining the ranch’s history, proposed resort facilities,
and unique relationship with the surrounding communities), and entitlement advising
and processing were instrumental in understanding the sensitivities and natural processes
at work on the Hearst Ranch. These services facilitated the acquisition by a number of
state agencies for nearly $100 million that would open up a significant stretch of coastal
lands to trails and public access.
Reference: Kara Blakeslee, Board of Directors Member

American Land Conservancy

Phone: (805) 543-4366, Email: mcepkauskas@hearst.com

Santa Paula Branch Line Recreation Trail, Ventura County, CA “The Ventura County Transportation
RRM Design Group prepared a Master Plan for a 32 mile multi-use recreational trail Commission retained the services of RRM Design
within the Southern Pacific Railroad right-of-way purchased by the Ventura County Group to prepare a Master Plan for a thirty-two

mile recreational trail along an active corridor...
the result is a Master Plan which reflects a clear
understanding of the needs of the community
and the concerns of affected property owners
engineering issues and provided base mapping (topographic mapping, title research, and other stakeholders.”

Transportation Commission. Located between San Buenaventura and Santa Clarita, the
trail traverses the Santa Clara River valley agricultural floor and connects with regional
bike systems. Hired to find planning solutions with public involvement, RRM also resolved

and boundary surveys) of the entire trail. The project resolved land use compatibility
between agriculture and trail users; emphasized tourism/recreation while respecting ~Christopher Stephens, Deputy Director
railway operations and filming activities; and incorporated historical design elements and Ventura County Transportation Commission
interpretative markers. RRM coordinated with the County of Ventura to prepare plans,
specifications, and probable costs for the first phase of trail implementation.
Reference: Christopher Stephens, Planning Director

Ventura County Resource Management Agency, Planning Division

Phone: (805) 654-2481, Email: chris.stephens@mail.co.ventura.ca

rrm group iii
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Related Project Experience & References

Coastal Trails

East West Ranch Public Access and Resource Management Plan, Cambria, CA F ast-West Ranch

Using a rigorous public workshop and hearing process, RRM Design Group prepared
the Constraints Analysis and completed the Public Access and Resource Management
Plan funded by the Coastal Conservancy for the East West Ranch in Cambria. The Plan,
adopted by the District Board in 2003, focuses on restoration of habitat types (a creek

riparian corridor, seasonal wetlands, Cambria Pine forests, mixed Oak/Toyon woodlands,
grasslands, coastal scrub, coastal bluffs, tidelands, and non-native plant communities)
and protection of habitats known for special status species (the Southern Steelhead Trout,
the Southwestern Pond Turtle, the California Red-legged Frog, and the Tidewater Goby). & A

Public Safety Netto S

Restoration efforts also included creek bank stabilization; removal of cattle-grazing from e

sensitive areas; hand/mechanical removal of non-native plants; bluff-top stabilization
with native plantings; and reconstruction and stabilization of an erosion gulley. Increased
public access and resource enhancements included trail development, a community park,
stream bank stabilization and habitat restoration, fire hazard reduction, and realignment
of water and sewer utilities lines. RRM provided vital coastal permitting.
Reference: Prentice Williams, Project Manager

State Coastal Conservancy

Port San Luis Master Plan, Avila Beach, CA
With a series of Coastal Conservancy grants, RRM Design Group assisted the Port of San

Luis and the community of Avila Beach in preparing the Port Master Plan for the Port San
Luis Harbor District. RRM provided a facilities needs assessment, a focused user survey,
public workshops, a coastal access and implementation plan (with a new policy chapter
inserted into the Local Coastal Plan), and schematic design with an evaluation of existing
resources and services on the heavily used commercial fishing pier, Harford Pier. RRM
also devised the Pier and landing area plan, satisfying State and County mandates that
require the Harbor District to evaluate its resources and demonstrate adequate services
and parking availability for high-priority coastal dependent uses. The Plan was approved
by the Coastal Commission in November 2006.
Reference: Kirk Sturm, Interim Harbor Master

Port San Luis Harbor District

Phone: (805) 595-5400, Email: kirks@portsanluis.com

rrm group iii
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Related Project Experience & References

San Buenaventura State Beach Facilities, Ventura, CA
After engaging the Channel Coast District staff, the City of Ventura staff, and local
residents in public workshops, RRM Design Group renovated the 40 year old facilities at
San Buenaventura State Beach for the California Department of Parks and Recreation.
Funded by Assembly member Hanna Beth Jackson and her determination to address
deferred maintenance and key facilities renovations issues, the redesign included
renovation and realignment of the Coastal Trail, extraordinary improvements to the
restroom and beach shower areas, the entrance, the day-use areas, the group picnic
areas, and the on-site parking area. The project also advanced circulation (pedestrian,
bicycle, and vehicle) and preserved sensitive dune areas.
Reference: Rich Rojas, District Superintendent
California Department of Parks and Recreation, Channel Coast District
Phone: (805) 505-1847, Email: rroja@parks.ca.gov

Surfer’s Point, Ventura, CA
The City of Ventura hired RRM Design Group to prepare design development and
construction drawings for the Managed Shoreline Retreat of Surfer’s Point. Damaged
by El Nino storms of 1999, Surfer’s Point required years of collaboration, hard work,
and negotiation between several area stakeholders, state agencies, and local agencies
to become a great catalyst for restoration, roadway, and bike path improvements in its
application of the coastal retreat philosophy. Requiring extensive background mapping
including aerial control survey, boundary survey, and supplemental topographic
mapping, the project sought to move an existing bike path and parking lot inland
(approximately 60") and restore cobble and sand beach/dunes seaward of the
reconfigured improvements. A balance between restoration of natural conditions and
recreational needs (with due consideration to institutional realities, sustainability, and
the desires of the community), the project maintained access to coastal recreation while
improving aesthetic and environmental characteristics via restoration of the back beach
with native materials, grading, and planting. The project was approved by the Coastal
Commission in November 2006.
Reference: Rick H. Raives, Civil Engineer

City of Ventura

Phone: (805) 654-7870, Email: rraives@ci.ventura.ca.us

rrm group iii
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“Over the years, State Parks, like many other
federal, State and local government agencies
have been required to use private sector
contractors and consultants based on their
willingness to submit a low bid rather than
their ability to deliver exceptional service and
product. Occasionally, we come across a firm
that exceeds our expectations and gives us
much more than we ever expected. RRM Design
Group, based in San Luis Obispo, CA did that
and much more in assisting my District with
our San Buenaventura State Beach Facility
Improvement Project in 2004.”

~Richard A. Rojas, District Superintendent
California Department of Parks and Recreation
Channel Coast District

Big Sur Coastal Trail Master Plan 8



“Thanks to you [|eff Ferber] and your staff for

a wonderful job on the El Corazon project. You
can’t do any better than a 5-0 vote by the City
Council.”

~Hugh O. La Bounty, Chair

El Corazon Planning Committee

rrm group iii
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Related Project Experience & References
Public Outreach

El Corazon Community Park, Oceanside, CA
The City of Oceanside retained RRM Design Group to prepare a Park Master Plan and
a Land Use Concept Plan and for the 465 acre El Corazon property. RRM facilitated
monthly planning sessions with the El Corazon Planning Committee (a 15 member City
Council-appointed citizen group) and City staff to cover public outreach, programming,
design, financing, and implementation. The Committee was formed in response to a
contentious referendum on the use of the property. RRM was able to guide the group
through 12 meetings, reaching consensus without taking a single vote. The City Council
approved the Master Plan in August 2005.
Reference: Hugh O. La Bounty, Chair, El Corazon Planning Committee

Phone: (760) 433-1625, Email: hughlabounty@cox.net

Venice Beach Oceanfront Walk, Venice Beach, CA
This highly visible master planning project involved an intensive public participation
phase to bring consensus to the improvement of the coastal park and boardwalk area.
The public outreach process conducted by RRM involved approximately 800 citizens from
as many as five or six interest or user groups. The process involved a series of interactive
public meetings and workshops, consensus building between highly contentious and
polarized groups, camera surveys, newsletters, and written surveys, and working with
various community groups and City agencies. A show of hands at the January 15, 2001
grand opening revealed approximately 75% of the community who participated in the
workshops were present at the opening, and took great pride in helping to guide the
changes within their community.
Reference: Kathleen Chan, Superintendent (Retired)

Department of Recreation and Parks, City of Los Angeles

Phone: (626) 796-8030

Chumash Park Master Plan, Simi Valley, CA
The Rancho Simi Recreation and Park District retained RRM Design Group to facilitate a
community based steering committee, and prepare a trail, park and open space master
plan for Chumash Park. The ad hoc steering committee was comprised of 10 adjacent
neighbors of the property and representatives from other neighborhoods in the area. The
committee assisted the District, City, and RRM by providing a sounding board regarding
the alignment of trails, park design, and management issues. The neighbors had a strong
belief that they could contribute to the stewardship of the park land and trails which are
the gateway to trails managed by the Mountains Conservancy in Ventura County. At the
conclusion of the process that included four public meetings, the committee made a
unanimous recommendation to the District’s Board of Directors
Reference: Ed Hayduk, Assistant General Manager,

Rancho Simi Recreation and Park District

Phone: (805) 584-4418
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. . RRM  Jeff Ferber [RRM  Lief McKay [RRM  Brian RRM  Brett RRM Paul RRM  Donald RRM  Staff Rincon  Kevin Planning David

Blg Su r CoaSta| Tl‘al| Master Plan Hannegan Stinson Kronser Sibbett Engineer Merk Company  Grannis

Project Landscape Trail GIS / Designer / Interpretive Biologist Caltrans

Manager Architect Designer Mapping Production Planner Expert

Task
Tasks Totals 160 $ per hour |95 $ per hour  |110 $ per hour (100 $ per hour |66 $ per hour  |145 $ per hour 95 $ per hour Lump Sum Lump Sum Fee SChed u Ie
A: Establish Goals and Objectives
Steering Committee Meeting #1 1,984 $960 $760 $264
2 Public Meeting #1 $ 2,628 6 $960 12 $1,140 0 $O 0 $0 8 $528 0 $O O $0 $0 $0
Subtotal: $ 4,612

B: Existing Conditions Report

1 Prepare Existing Conditions Report $ 18,856 16 $2,560 40 $3,800 0 $0 40 $4,000 96 $6,336 8 $1,160 0 $0 $1,000 $0
Subtotal: $ 18,856
Steering Committee Meeting #2 $ 1,984 $960 $760 $264
2 Public Meeting #2* $ 3,684 6 $960 12 $1,140 O $O 0 $O 24 $1,584 0 $0 0 $O $0 $0
3 Draft Design Criteria $ 12,760 16 $2,560 24 $2,280 40 $4,400 0 $0 40 $2,640 0 $0 4 $380 $0 $500
Subtotal: $ 18,428
Steering Committee Meeting #3 1,984 $960 $760 $264
2 Opportunities & Constraints Analysis $ 19,228 16 $2,560 40 $3,800 8 $880 32 $3,200 48 $3,168 12 $1 ,740 4 5380 $2,000 $1 ,500
Subtotal: $ 21,212
E: Define Proposed Trail Alignments
1 Steering Committee Meeting #4 $ 1,984 6 $960 $760 $264 0
2 Define Preliminary Trail Alignment $ 16,700 8 $1,280 24 $2,280 40 $4,4OO 16 $1 ,600 40 $2,640 12 $1 ,740 8 $760 $1 ,000 $1,000
3 Public Meeting #3 $ 3,156 6 $960 12 $1,140 0 $0 0 $0 16 $1,056 0 $0 0 $0 $0 $0
4 Final Draft Alignment $ 11,180 8 $1,280 24 $2,280 24 $2,640 8 $800 40 $2,640 8 $1,160 4 $380 $0 $0
Subtotal: $ 33,020

F: Preliminary Master Plan

1 Preliminary Master Plan $ 15,256 32 $5,120 40 $3,800 0 $0 0 $0 96 $6,336 0 $0 0 $0 $0 $0

Subtotal: $ 15,256
Draft Action Plan $ 10,444 16 $2,560 $3,040 8 $880 0 $1,584 0 4 $380 $2,000

2 Steering Committee Meeting #5 $ 1,984 6 $960 8 $760 0 $0 0 $0 4 $264 0 $O 0 $0 $0 $0

3 Public Meeting #4* $ 4,212 6 $960 12 $1,140 0 $0 0 $0 32 $2,112 0 $0 0 $0 $0 $0

4 Final Action Plan $ 6,024 8 $1,280 24 $2,280 8 $880 0 $0 24 $1,584 0 $0 0 $0 $0 $0
Subtotal: $ 22,664

H: Final Master Plan

1 Final Draft Master Plan $ 9,600 $1,280 $3,040 $5,280

2 Public Meeting #5 $ 3,536 6 $960 16 $1,520 0 $O 0 $0 16 $1,056 O $0 0 $O $0 $0

3 Final Master Plan $ 6,200 8 $1,280 24 $2,280 0 $0 0 $0 40 $2,640 0 $0 0 $0 $0 $0
Subtotal: $ 19,336

I: Project Management & Coordination

1 Project Management & Coordination $ 14,160 60 $9,600 48 $4,560 0 $0 0 $0 0 $0 0 $0 0 $0 $0 $0
Subtotal: $ 14,160

Project Total (Fixed Fee) | $ 167,544 I CONTINGENCY BUDGET: Will be set aside until we are directed by *ADDITIONAL MEETINGS:

SCC to perform extra work, and could accommodate, for example: Public meeting tasks highlighted with an asterix (Tasks C.2 & G.3)
Reimbursable Expenses $ 2,800 ~ Two (2) additional public presentations; or reflect the additional meetings listed in the RFP.
Contingency $ 4,656 ~ Two (2) additional Steering Committee meetings; or We have included them in our proposal because they represent an

~ Additional mapping and/or exhibits; or increased public outreach effort that we believe will be in the best

TOTAL PROJECT FUNDING | $ 175,000 I ~ Other tasks as directed by the State Coastal Conservancy interests of the project.

Please see the Appendix for a detailed scope of work.
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Exhibit 6

Certification of Consultant, Commissions & Fees

CERTIFICATION OF CONSULTANT

I HEREBY CERTIFY that I am a Principal , and duly authorized
representative of the firm of RRM Design Group . whose address is
3765 S. Higuera Street, Ste. 102, San Luis Obispo, CA 93401 , and that, except as hereby

expressly stated, neither I nor the above firm that I represent have:

(a) employed or retained for a commission, percentage, brokerage, contingent fee, or other consideration,
any firm or person (other than a bona fide employee working solely for me or the above consultant) to

solicit or secure this agreement; nor

(b) agreed, as an express or implied condition for obtaining this contract, to employ or retain the services

of any firm or person in connection with carrying out the agreement; nor

(c) paid, or agreed to pay, to any firm, organization or person (other than a bona fide employ ee working
solely for me or the above consultant) any fee, contribution, donation, or consideration of any kind, foror

in connection with, procuring or carrying out this agreement.

I acknowledge that this Certificate is to be made available to the California Department of Transportation
(Caltrans) in connection with this agreement involving participation of Federal-aid Highway funds, and is subject

to applicable state and federal laws, both criminal and civil.
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Exhibit 8

NONLOBBYING CERTIFICATION
FOR FEDERAL-AID CONTRACTS

The prospective participant certifies by signing and submitting this bid or proposal to the best of his or
her knowledge and belief that:

() No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned,
to any person for influencing or attempting to influence an officer or employee of any federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with the awarding of any federal contract, the making of any federal
grant, the making of any federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan,
or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities," in accordance
with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into
this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100.000 for
each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require
that the language of this certification be included in all lower-tier subcontracts, which exceed $100,000
and that all such subrecipients shall certify and disclose accordingly.

SK %%ﬁ_\ May 31, 2007

Sigpature gf AuthoriZed Representative Date

Jeff Ferber, Principal

Typed Name and Title of Authorized Representative



Exhbit 9

DISCLOSURE OF LOBBYING ACTIVITIES

COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 US.C. 1352

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
D a. contract D a. bid/offer/application D a. initial
b. grant b. initial award b. material change
c. cooperative agreement ¢. post-award
d. loan For Material Change Only:
e. loan guarantee year quarter
f. loan insurance date of last report
4.  Name and Address of Reporting Entity S. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:
D Prime D Subawardee
Tier , if known
Congressional District, if known Congressional District, if known
6.  Federal Department/Agency: 7. Federal Program Name/Description:
CFDA Number, if applicable
8. Federal Action Number, if known: 9. Award Amount, if known:
10. a. Name and Address of Lobby Entity b. Individuals Performing Services (including
(If individual, last name, first name, MI) address if different from No. 10a)
(last name, first name, MI)
(attach Continuation Sheet(s) if necessary)
11.  Amount of Payment (check all that apply) 13.  Type of Payment (check all that apply)
$ D actual D planned a. retainer
b. one-time fee
12. Form of Payment (check all that apply): ¢. commission
a. cash d. contingent fee
b. in-kind; specify: nature e deferred
value f. other, specify
14.  Brief Description of Services Performed or to be performed and Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:
(attach Continuation Sheet(s) if necessary)
15. Continuation Sheet(s) attached: Yes D No D
6. Information requested through this form is authorized by Title

31 U.S.C. Section 1352. This disclosure of lobbying reliance Signature:

was placed by the tier above when his transaction was made or
entered into. This disclosure is required pursuant to 31 U.S.C.

1352. This information will be reported to Congress Print Name:
semiannually and will be available for public inspection. Any -
person who fails to file the required disclosure shall be subject Title:
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure. Telephone No.: Date:
Authorized for Local Reproduction
Federal Use Only: Standard Form - LLL

Standard Form LLL Rev. 04-28-06




Exhbit 9

INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime federal recipient at the initiation or receipt of
covered federal action or a material change to previous filing pursuant to title 31 U.S.C. Section 1352. The filing of a form is required for
such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress an officer or employee of Congress or an employee of a Member of Congress in connection with a covered
federal action. Attach a continuation sheet for additional information if the space on the form is inadequate. Complete all items that apply
for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and
Budget for additional information.

1. Identify the type of covered federal action for which lobbying activity is and/or has been secured to influence, the outcome of a
covered federal action.

2. Identify the status of the covered federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the information
previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by
this reporting entity for this covered federal action.

4.  Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District if known. Check the
appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward recipient. Identify the tier
of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards include but are not limited to subcontracts,
subgrants and contract awards under grants.

5. If the organization filing the report in Item 4. checks "Subawardee" then enter the full name, address, city, State and zip code of the
prime federal recipient. Include Congressional District, if known.

6.  Enter the name of the federal agency making the award or loan commitment. Include at least one organization level below agency
name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the federal program name or description for the covered federal action (item 1). If known, enter the full Catalog of Federal
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.

8. Enter the most appropriate federal identifying number available for the federal action identification in item 1 (e.g., Request for
Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant. or loan award number, the
application/proposal control number assigned by the federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered federal action where there has been an award or loan commitment by the Federal agency, enter the federal amount of the
award/loan commitments for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in Item 4. to
influenced the covered federal action.

(b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a). Enter Last Name,
First Name and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (Item 4) to the lobbying entity (Item
10). Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is a material
change report, enter the cumulative amount of payment made or planned to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify the nature
and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

14. Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform and the
date(s) of any services rendered. Include all preparatory and related activity not just time spent in actual contact with federal officials.
Identify the federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s) of Congress that were contacted,

15. Check whether or not a continuation sheet(s) is attached.
16. The certifying official shall sign and date the form, print his/her name title and telephone number.

Public reporting burden for this collection of information is estimated to average 30-minutes per response, including time for reviewing
instruction, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.

SF-LLL-Instructions Rev. 06-04-90«ENDIF»



